



1320 SPINKS ROAD
FLOWER MOUND, TX 75028
972.874.1388
www.armko.com

DATE: December 17, 2018

EMAIL TO:

Jackie Murphy
Michael Ferguson
Oscar Galvan
Lumber Marsey
Michael Withrow
Jacob Choate
Casey Gaiza
Brad Oberg

Tri-Lam Roofing
J&J Roofing
CS Advantage USAA, Inc.
Paragon Roofing
Withrow Mechanical
CBS Roofing
Arcadia Roofing
J Reynolds

trilamjackie@sbcglobal.net
mferguson@jj-roofing.com
o_ggalvan@hotmail.com
lumberm@paragonroofinginc.com
mike@wzmechanical.com
jchoate@cbsmechanical.com
casey@arcadiarroofing.com
Brad@jreynolds.com

C: Paul Andress
Cheryl Farmer

Denton ISD
Denton ISD

pandress@dentonisd.org
cfarmer@dentonisd.org

FROM: H. Ray Stringer, Jr.

NO. OF PAGES: 1

**ADDENDUM NO. 2 FOR
DENTON INDEPENDENT SCHOOL DISTRICT
HODGE ES, EVERS ES, MCNAIR ES, CROWNCOVER MS & RYAN HS
PROJECT NO. CSP #1901-01**

Contractor shall incorporate the following additions, deletions and clarifications into the proposal for this project to be submitted by **2:00 P.M., WEDNESDAY, DECEMBER 19, 2018**, **ATTN: Ms. Cheryl Farmer , Senior Buyer, Denton Independent School District, Purchasing Department, 1303 N. Elm Street, Denton, TX 76201**. Contractor shall acknowledge receipt and consideration of this Addendum No. 2 on the Proposal Form.

The addendum serves to clarify, revise, and supersede information in the Project Manual, the Drawings, and previously issued Addenda.

The following additions, deletions and clarifications shall be made part of the plans and specifications for this project:

Clarification:

1. Refer to roof drawing RR1.01, Overall Roof Plan, Scope of Work: Provide new standing seam metal panel in lieu of asphalt dimensional shingle.

END